8. SCHEDULE OF TEMPORARY PAVEMENT

9. SCHEDULE OF STORM SEWER REMOVAL

FROM TO X0712400 44000100 FROM TO 55100200 55100300 55100400 55100500 55100700 55100900 55101100 55101200 55101400 55101600 55039700 X0324752
TEMP PAVEMENT PAVEMENT REM STORM SEWER REM 6| STORM SEWER REM 8| STORM SEWER REM 10 | STORM SEWER REM 12| STORM SEWER REM 15 | STORM SEWER REM 18| STORM SEWER REM 21| STORM SEWER REM 24 | STORM SEWER REM 30] STORM SEWER REM 36 | S CLEANED| STORM SEWER FILLED
5Q YD SQ YD FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT CuU YD
22ND STREET STAGE 1 STAGE 2 22ND STREET
200+00 212+00 453 453 200400 | 212+00 322 42 125 20
212+00 224+00 3,013 3,676 6,689 212+00 | 224+00 853 87 95 316
224+00 236100 3427 1,267 1694 224+00 | 236+00 15 34 391 222 70 88
236+00 24800 2,678 1,667 4,345 236+00 | 248+00 126 94 1,084 382 94 735 86
248+00 261+00 1,785 1,152 2,937 248400 261+00 529 88 488 16 105
261+00 273+00 1,300 2,913 4222 261+00 | 273+00 20 108 1,058 430 108 456
273+00 266+00 1,134 918 2,052 273+00 | 286+00 432 64 6 142 580
BUTTERFIELD ROAD BUTTERFIELD ROAD
12400 | 26+00 775 I 263 1,038 12+00 | 20400 | 17 103 { | 1
MIDWEST ROAD MIDWEST ROAD
44+00 | 70+00 188 | 188 53+00 | 65+00 | ] 394
TOTAL BY STAGE 14,762 I 11,856 TOTALS | 20 249 145 4,772 | 1,169 855 80 1,660 174 267 | 1147 20
TOTAL 26,618 26,618
SEE PCC PYMT
SCHEDULE FOR
OVERALL TOTAL
(SCHEDULE 5)
10. SCHEDULE OF CURB AND GUTTER AND RELATED ITEMS
FROM TO 44000300 44000500 44003100 44003800 60600605 60603800 60605000 60608600 60618320 60619600 60620000 60624600 42001300
GCURBREM | COMB GURB GUTTER REM | MEDIAN REMOVAL | MEDIAN SURF REMOVAL | GONG CURB TB| COMB CG&G T86.12 | COMB GC&G TB6.24 | COMB CC&G TMS.06| CONG MEDIAN SURF 6 | CONC MED TSB6.12| CONG MED T$B6.24 | CORRUGATED MED | PROTECTIVE COAT
FOOT FOOT SQ FT SQFT FOOT FOOT FOOT FOOT SQFT SQFT SQFT SQFT $Q YD
22ND STREET
200+00 | 212+00 770 573 480 3215 181 269
212+00 | 224+00 262 5,468 199 14,047 346 1,079 2443 170 2,270 4,347 1,538 1,013
224+00 | 236+00 187 5,448 12,868 612 810 2,234 133 4,209 455 770
236+00 | 248+00 394 6,864 17,774 1,128 984 2,825 113 1,492 4,049 1,051 1,020
248+00 | 261+00 484 5,221 698 2,898 526 1,725 2,496 2,907 998 857
261+00 | 273+00 187 6,460 7,003 384 1,380 2,669 121 700 8,580 1,632 1,223
273+00 | 206+00 71 2,243 176 6,273 68 51 1,172 525 2,185 895 406
BUTTERFIELD ROAD
12400 | 20+00 | 234 1,512 67 | 2,727 | 188 349 | 1,001 1 | I 1,445 | | 306 ] 315
MIDWEST ROAD
53+00 | 65+00 | 412 | 559 | 1 | | | 1 832 | | 140 | 57
TOTALS | 1,819 34,398 1,140 ] 64,722 | 3,252 6,378 | 15,240 | 404 | 4,595 ] 30,249 | 2,185 ] 7,196 1 5,930
SEE PCC PVMT
SCHEDULE FOR
OVERALL TOTAL
(SCHEDULE 5)
11. SCHEDULE OF SIDEWALK AND RELATED ITEMS 12. SCHEDULE OF DRAINAGE REMOVALS, ADJUSTMENTS AND RELATED {TEMS
FROM TO 44000600 42400200 42001300 42400800 FROM TO 44004000 50104400 60250200 | 60255500 60260100 60500040 60500050 60500060 20018500
SIDEWALK REM|  PC CONC SIDEWALK 5 | PROTECTIVE COAT | DETECTABLE WARNINGS PAVED DITCH REMOVAL | CONG HDWL REM| CB ADJUST | MAN ADJUST | INLETS ADJUST | REMOV MANHOLES | REMOV CATCH BAS | REMOV INLETS] DRAINAGE STR CLEANED
SQFT SQFT SQ YD SQFT FOOT EACH EACH EACH EACH EACH EACH EACH EACH
22ND STREET 22ND STREET
200+00 | 212+00 200+00 | 212+00 7 1 8
212+00 | 224+00 305 4,660 3,717 466 80 120 212+00 | 224+00 13 1 26
224+00 | 236+00 5,151 5,228 577 70 70 224+00 | 236+00 11 1 17
236+00 | 248+00 2,652 5,044 3,839 4% 120 150 236+00 | 248+00 [ 1 13 2 21
248+00 | 261+00 147 4,623 5272 550 50 110 248+00 | 261400 5 2 1 18
261+00 | 273+00 78 5,838 3,888 541 50 230 261+00 | 273+00 13 3 2 34
273+00 | 286+00 736 728 82 30 30 273+00 | 286+00 9 1 1 9 1 16 2
TOTALS 3,182 26,053 22,673 2,710 400 710 BUTTERFIELD ROAD
(OAKBROOK) (OAKBROOK  SEEPCC PYMT  (OAKBROOK) (OAKBROOK 12:00 | 20+00 | ] 1 L+ 1 I | | | 6 | 1
TERRACE) ~ SCHEDULE FOR TERRACE) MIDWEST ROAD
OVERALL TOTAL 53+00 | 65+00 { | | i I | | ] 1 1
(SCHEDULE 5) TOTALS 9% | 57 | | 1 I 10 | 22 | 5 | 146 | 4
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